

Nibley City- Bid Tabulation
 1300 West Improvements from 3310 S to 3390 S
 February 6, 2025, 2:00 p.m.

Company Name	Qualifications	Schedule of Completion	Bid Bond	Addenda 1 & 2	Base Bid	Alternate #1	Base + Alt. Bid total	
3XL	YES	YES	YES	YES	331,753.25	4,465.50	336,218.75	
ACME	YES	YES	YES	YES	482,309.20	7,500.00	489,809.20	
BECK	YES	YES	YES	YES	537,309.50	12,000.00	549,309.50	
BRAEGGERS & SONS	NO	YES	YES	YES		-	Did not read	
DWA	YES	YES	YES	YES	381,971.25	1,096.50	383,067.75	
JUNIPER EARTHWORKS	YES	YES	YES	YES	271,498.44	1,650.00	273,148.44	
LEGRAND JOHNSON CC	YES	YES	YES	YES	313,226.45	7,297.50	320,523.95	
MJM	YES	YES	YES	YES	356,204.00	3,750.00	359,954.00	
NAYLOR	YES	NO	YES	YES	-	-	Did not read	
NEXT	YES	YES	YES	YES	311,037.67	2,700.00	313,737.67	
NON-TYPICAL	NO	YES	YES	YES	-	-	Did not read	
STAKER PARSON	YES	YES	YES	YES	368,190.00	7,650.00	375,840.00	
SUNROC	YES	YES	YES	YES	349,996.69	7,800.00	357,796.69	
TRULINE	YES	YES	YES	YES	201,131.14	3,610.50	204,741.64	
CONTRACTOR HERE					-	-	-	
					-	-	MATH ERROR FOUND IN TABULATION	
Acceptance of Contract for construction is subject to approval by the City Council at the regularly scheduled meeting on February 20, 2025								